

# USACE 2014

## Acquisition Forecast - Military Construction

FOR PLANNING PURPOSES ONLY: The purpose of this list is to provide an annual projection of potential solicitations. Project specifics may vary prior to solicitation and/or award. This list does not substitute for the established process with FEDBIZOPS and will be updated bi-annually.

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
1	LRL	008984	Consol Ship/Recvg Ctr	Blue Grass Army Depot	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Non-Competitive RFP - One Step	\$15,000,000	26-Aug-14	31-Mar-15
2	LRL	036977	Construct a System Integration Maintenance Facility	Fort Campbell	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	RFP - Two Step	\$18,000,000	30-Mar-15	22-Jul-15
5	LRL	067652	Tustin, CA Army Reserve Center	Tustin	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$25,010,000	05-May-14	14-Jul-14
6	LRL	067661	Mattydale NY - Army Reserve Center/AMSA	Mattydale, Ny	HL - Hired Labor - In House	Firm Fixed Price	TBD	Competitive RFP - One Step	\$23,000,000	07-Jan-15	09-Apr-15
7	LRL	067663	Bowie, MD Army Reserve Center/Land		DA - Design-Build, RFP developed by A-E	Firm Fixed Price	TBD	Competitive RFP - One Step	\$25,500,000	01-Jul-14	26-Sep-14
8	LRL	067705	Aberdeen Proving Ground, MD Army Reserve Center	Aberdeen Proving Ground, Md	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$19,453,000	02-Apr-14	13-Jun-14
9	LRL	071768	Ft. Dix Automated Multipurpose Machine Gun (MPMG)	Joint Base McGuire-Dix-Lakehurst	HL - Hired Labor - In House	Firm Fixed Price	TBD	Competitive RFP - One Step	\$9,500,000	30-Jun-14	16-Sep-14
10	LRL	071769	Ft. Dix Modified Record Fire Range	Joint Base McGuire-Dix-Lakehurst	HL - Hired Labor - In House	Firm Fixed Price	TBD	Competitive RFP - One Step	\$5,400,000	22-Apr-14	14-Jul-14
11	LRL	071900	Fort Bragg, NC Army Reserve Center	Fort Bragg	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$24,500,000	30-Jun-14	25-Aug-14
13	LRL	071903	Mare Island, CA Army Reserve Center	Mare Island, CA	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$17,500,000	10-Jun-14	03-Sep-14
14	LRL	072284	FHL, CA TASS Training Center (TTC)	Fort Hunter Liggett	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$16,500,000	16-Jul-14	15-Sep-14
16	LRL	073542	Unmanned Aerial Vehicle Maintenance Hangar	Fort Campbell	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$23,000,000	18-Dec-14	30-Apr-15
17	LRL	075536	Family Housing New Construction	Rock Island Arsenal	HL - Hired Labor - In House	Firm Fixed Price	TBD	RFP - Two Step	\$20,000,000	21-Jul-14	15-Nov-14
19	LRL	078870	Bldg 212 Solar Wall	Rock Island Arsenal	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$890,000	07-May-14	05-Sep-14
21	LRL	ACC123183	Air Support Operations Center	Fort Campbell	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$8,000,000	03-Mar-14	08-Jun-14
22	LRL	AM00034	Replace Fort Campbell High School	Fort Campbell	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$59,278,000	29-Jul-14	16-Dec-14
23	LRL	AM00040	Replace Marshall Elementary School	Fort Campbell	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$38,591,000	06-May-14	25-Jul-14
24	LRL	DESC1510	Replace Fuel Distribution Facilities at Selfridge ANGB, MI	Selfridge, MI	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$30,500,000	29-Oct-14	04-Mar-15
25	LRL	KYJM079014	Homestead ARB, FL Entry Control Complex	Homestead Air Force Base	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$9,800,000	03-Sep-14	12-Nov-14
26	LRL	PDPG030120	PDPG030130P1 March ARB Joint Regional Deployment Phase 1	March Air Force Base	AE - Architect-Engineer	Firm Fixed Price	TBD	Competitive RFP - One Step	\$12,300,000	07-May-14	05-Aug-14
29	NAB	058849	BELVOIR, SCIF Phase 2	Fort Belvoir	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$93,876,000	06-Jan-15	14-Aug-15
30	NAB	062204	CAP 062204 DETRICK, Hazardous Material Storage Building	Fort Detrick	AE - Architect-Engineer	Firm Fixed Price	8(a)	RFP - Two Step	\$4,600,000	28-Feb-14	13-Jun-14
31	NAB	069649	Rebuild Shop	Letterkenny Army Depot	HL - Hired Labor - In House	Firm Fixed Price	TBD	RFP - Two Step	\$16,000,000	16-Mar-15	26-Jun-15
32	NAB	077000	Medical Research Laboratory	Aberdeen Proving Ground, Md	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$210,000,000	24-Mar-14	14-Oct-14
33	NAB	078054	Vehicle Storage Building, Installation	Fort McNair	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Sealed Bid - Low Bid	\$7,191,000	09-Jun-14	29-Aug-14
35	NAB	DCX1301	OTH DCX 1301 Replace Communications Building	New Cumberland Army Depot	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$6,267,000	13-Mar-14	28-Jul-14
36	NAB	DCX1305	OTH DCX1305 Replace Reservoir	New Cumberland Army Depot	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$3,963,000	09-Oct-14	23-Jan-15
37	NAB	DDCX1309	DDC, Upgrade Public Safety Facility	New Cumberland Army Depot	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$5,900,000	05-Nov-14	17-Apr-15
40	NAN	079681	USMA - Steam to Gas Conversion (PN 079681)	West Point Military Academy	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	RFP - Two Step	\$3,200,000	15-Sep-14	30-Sep-14
41	NAN	081349	Ft Drum - Unmanned Aerial Vehicle Hangar (PN 081349)	Fort Drum	HL - Hired Labor - In House	Firm Fixed Price	Small Business	RFP - Two Step	\$27,000,000	14-Nov-14	13-Mar-15
42	NAN	DESC1501	Replace Fuel Distribution (DESC1501) @ McGuire	McGuire Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$9,500,000	15-Apr-14	30-Jun-14
43	NAN	HEKP103001	McGuire - HEKP103001 Construct Fire Station @ McGuire	Joint Base McGuire-Dix-Lakehurst	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$5,900,000	03-Nov-14	31-Mar-15
44	NAO	053584	FY14 JBLE AIT Barracks Ph 3	Joint Base Langley-Eustis	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$50,000,000	30-Apr-14	29-Aug-14
45	NAO	073272	Tactical Vehicle Hardstand	Joint Base Langley-Eustis	Firm Fixed Price	Firm Fixed Price	HUB Zone Small Business	Sealed Bid - Low Bid	\$7,700,000	26-Feb-14	26-Feb-14
46	NAO	81430	FY15 JBLE Hospital Addition - Central Utility Plant Replacement, Langley, AFB VA 81430	Joint Base Langley-Eustis	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$43,000,000	28-Nov-14	06-Aug-15
47	NAO	DSCR1401	FY14 DSCR OPERATIONS CENTER	Defense Supply Center Richmond	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$86,625,000	14-May-14	15-Apr-15
48	NAO	MUHJ073003B	FY2014 JBLE 4-Bay Conventional Munitions Inspection, Langley	Langley Air Force Base	DC - Design-Construct or Turnkey	Firm Fixed Price	8(a)	Non-Competitive Other Contracting Method	\$4,800,000	30-Jun-14	30-Sep-14
49	NAU	00P400	Navy P&D P400	Romania	AE - Architect-Engineer	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive RFP - One Step	\$45,205,000	18-Mar-14	02-Jun-14
50	NAU	072662	FY14 072662 ROBMCRC Increment 3	Germany Various	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$66,545,000	30-Jun-14	30-Sep-14
51	NAU	078781	FY13 078781 Replace Existing Street Lights with LED	Stuttgart Post Germany	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,550,000	15-Apr-14	05-Jun-14
52	NAU	079077	Missile Warning Facility	Signonella Italy	DA - Design-Build, RFP developed by A-E	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$1,850,000	10-Jul-14	30-Sep-14

# USACE 2014

## Acquisition Forecast - Military Construction

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
53	NAU	77986	FY15 77986 Dental Clinic, Spangdahlem	Spangdahlem Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$33,500,000	12-Feb-16	30-Jun-16
54	NAU	EU00034	FY13 DoDDS EU00034 Vogelweh Elementary School	Kaiserslautern Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$61,356,000	20-Jan-15	20-May-15
55	NAU	EU00037	FY14 DoDDS EU00037 Replace Ramstein High School	Ramstein Air Force Base	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$98,762,000	30-Mar-16	30-Jun-16
56	NAU	EU00040	FY14 DoDDS EU00040 Replace Kaiserslautern Elementary School	Kaiserslautern Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$49,907,000	30-Oct-15	29-Feb-16
57	NAU	EU00043	FY13 DoDDS EU00043 Wiesbaden High School	Wiesbaden Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$52,012,000	30-Jan-15	01-May-15
58	NAU	EU00072	FY14 DoDDS EU00072 Replace Wiesbaden Middle School	Wiesbaden Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$50,756,000	05-Jan-16	30-Mar-16
59	NAU		ROBMCR Incr 4 (PN 76872)	Kaiserslautern Germany	ID - Indirect Design	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$251,375,000	11-Jun-15	30-Sep-15
60	NWK	075019	Simulator Building ( Non- Motion-Based)	Fort Leonard Wood	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$4,700,000	30-Jun-14	20-Aug-14
61	NWK	PRQE145118	KC-46A FUSELAGE TRAINER	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$7,500,000	17-Nov-14	21-Jan-15
62	NWK	PRQE145121	KC-46 FLIGHT SIMULATOR FACILITY PH 1	McConnell Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,150,000	07-Mar-14	10-Jun-14
63	NWK	PRQE145136	KC-46A APRONS FUELS DISTRIBUTION SYSTEM	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	RFP - Two Step	\$12,800,000	10-Mar-14	06-Jun-14
64	NWK	PRQE145137	KC-46A MISC FACILITIES (B840/B1108/B1183/B1185/B1186/B1218)	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$970,000	05-May-14	02-Jun-14
65	NWK	PRQE155118	KC-46A ADAL MOBILITY BAG STORAGE EXPANSION	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,300,000	05-Dec-14	23-Feb-15
66	NWK	PRQE155120	KC-46A ADAL REGIONAL MAINTENANCE TRAINING FACILITY	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	RFP - Two Step	\$16,100,000	17-Nov-14	26-Mar-15
67	NWK	PRQE155121	KC-46A ALTER COMPOSITE MAINTENANCE SHOP	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$4,100,000	21-Nov-14	06-Feb-15
68	NWK	PRQE155122	KC-46 PIPELINE STUDENT DORMITORY (48PN)	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	RFP - Two Step	\$7,000,000	21-Mar-14	12-Jun-14
69	NWK	PRQE155124	KC-46A ALTER TAXIWAY FOXTROT	McConnell Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Sealed Bid - Low Bid	\$10,800,000	15-Oct-14	30-Dec-14
70	NWO	071221	Fire Station	Fort Carson	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Sealed Bid - Low Bid	\$12,000,000	17-Mar-14	27-May-14
72	NWO	077304	Aircraft Maintenance Hangar	Fort Carson	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$73,000,000	23-May-14	31-Jul-14
74	NWO	077405	Aircraft Maintenance Hangar	Fort Carson	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$66,000,000	28-May-14	31-Jul-14
75	NWO	079618	CAP 079618 Flight Simulator	Fort Carson	AE - Architect-Engineer	Firm Fixed Price	Small Business	Sealed Bid - Low Bid	\$12,200,000	14-Mar-14	01-May-14
76	NWO	080433	Central Energy Plant	Fort Carson	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$34,000,000	21-Mar-14	26-Sep-14
81	NWS	076776	Aviation Unit Complex, Ph 2B	Joint Base Lewis-McChord	AE - Architect-Engineer	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$37,000,000	04-Apr-14	29-Aug-14
82	NWS	076777	Aviation Unit Complex, Ph 2A	Joint Base Lewis-McChord	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$79,000,000	21-Apr-14	29-Aug-14
83	NWS	078196	Aviation Unit Complex, Ph 2C	Joint Base Lewis-McChord	AE - Architect-Engineer	Firm Fixed Price	Small Business	Sealed Bid - Low Bid	\$28,000,000	23-Apr-14	30-Sep-14
84	NWS	080919	ELECTRIC LINES	Joint Base Lewis-McChord	HL - Hired Labor - In House	Firm Fixed Price	Service Disabled Veteran Owned Small Business	Sealed Bid - Low Bid	\$1,500,000	23-Jul-14	30-Sep-14
85	NWS	OTH 530041	Barracks (YTC)	Yakima Firing Center	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$19,000,000	30-Oct-14	31-Dec-14
86	POA	DXEB133001	CLR027 EMERGENCY POWER PLANT FUEL STORAGE	Clear, Ak	AE - Architect-Engineer	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$11,500,000	15-Oct-14	17-Feb-15
87	POF	081230	FY15 FHNC 081230 CONSTRUCT A FAMILY HOUSING TOWER, CAMP WALKER	Camp Walker Korea	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$57,800,000	31-Jan-15	31-Mar-15
88	POF	PA00018	FY14 DODS PA00018 Construct Middle/High School, Camp Walker	Camp Walker Korea	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$52,164,000	21-Jul-14	23-Sep-14
89	POH	059779	FY14 MCA PN59779 Echo Pier Restoration, Kwajalein	Kwajalein Atoll	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$63,000,000	12-Jun-14	25-Sep-14
90	POH	067157	FY14 MCA PN67157 USARPAC Command & Control Facility, PH 2, Fort Shafter	Fort Shafter	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$70,000,000	24-Jul-14	30-Sep-14
91	POH	070668	FY15 PN70668 Command and Control Center, PH 3, Fort Shafter	Fort Shafter	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$96,000,000	06-Aug-15	30-Sep-15
92	POH	080992	FY14 MMCA PN80992 Overhead Electric Lines, Schofield Barracks	Schofield Barracks	AE - Architect-Engineer	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$2,000,000	23-Jul-14	29-Aug-14
93	POH	081462	FY13 MCA PN81462 UMMCA Storage Fuel Tank Repairs, Roi Namur	Kwajalein Atoll	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$1,800,000	15-Sep-14	07-Oct-14

USACE 2014

As of 21 March 2014

Acquisition Forecast - Military Construction

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
94	POH	082371	FY14 MMCA PN82371 Electric Power, Oil-Fired, Kwajalein	Kwajalein Atoll	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$1,800,000	20-Jun-14	07-Jul-14
95	POH	KNMD043004	FY15 MCAF KNMD043004 F-22 Fighter Alert Facility	Hickam Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$35,000,000	30-Oct-14	30-Mar-15
96	POJ	00P213	OTH FY15 MCN P213 MV-22 Rinse Facility Modernization, MCAS Futenma, Okinawa, Japan	Futenma Marine Corps Air Station, Okinawa, Japan	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$4,639,000	04-Jun-15	01-Jul-15
97	POJ	00P213	OTH FY15 MCN P213 MV-22 Rinse Facility Modernization, MCAS Futenma, Okinawa, Japan	Futenma Marine Corps Air Station, Okinawa, Japan	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$4,639,000	04-Jun-15	17-Sep-15
98	POJ	00P602	FY15 MCN P602 Security Mods DPRI MC 167-T, MCAS Iwakuni, Japan	Iwakuni Marine Air Station	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$8,230,000	19-Nov-14	19-Mar-15
99	POJ	00P801	OTH P801 FY15 Construct LSO Tower & Pavement, le Jima Aux Airfield, Henoko, Okinawa, Japan	Okinawa Japan	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$35,685,000	01-Apr-15	16-Jul-15
100	POJ	00P803	OTH P803 Aircraft Maintenance Hangar Alteration and SAP-F, Kadena Air Base	Kadena Air Base, Japan	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$19,411,000	18-May-15	31-Aug-15
101	POJ	00P995	FY13 MCN P995 Maintenance Hangar Improvements, MCAS Iwkauni, Japan	Iwakuni Marine Air Station	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$5,402,000	05-Mar-14	30-May-14
102	POJ	00P996	FY13 MCN P996 Construct Vertical Takeoff and Landing Pad North, MCAS Iwakuni, Japan	Iwakuni Marine Air Station	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$7,003,000	18-Apr-14	08-Aug-14
103	POJ	062663	FY13 MCA PN62663 Tactical Equipment Maintenance Facility, Sagami General Depot, Japan	Sagami General Depot, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$17,976,000	05-Dec-14	22-Apr-15
104	POJ	077831	OKI-Var; FY15 MCA PN 77831 Missile Storage Facilities, Okinawa, Japan	Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$10,600,000	15-Jun-15	31-Aug-15
105	POJ	078024	OTH; OKI-Torii FY14 SOCOM 78024 SOF Facility Augmentation (1-1SFG), Torii Station, Okinawa, Japan	Torii Station, Okinawa, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$63,621,000	20-Jun-14	10-Nov-14
106	POJ	81987	FY14 MCA PN81987 Company Operations Complex, Japan	Japan Various	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$33,000,000	30-Apr-15	24-Jul-15
107	POJ	DESC 1401	FY14 DLA DESC 1401 Construct Type III Hydrant Fueling System, MCAS Iwakuni, Japan	Iwakuni Marine Air Station	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$34,000,000	17-Apr-15	09-Jul-15
108	POJ	DESC1503	FY14 DLA DESC1503 Replace Diesel Fuel Pumps, Hakozaki, Yokosuka, Japan	Yokosuka Fleet Activity	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$10,600,000	20-Jun-14	29-Aug-14
109	POJ	P-011	FY14 MCN P-011 Communication System Upgrade, Yokosuka, Japan	Yokosuka Fleet Activity	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$7,568,000	18-Apr-14	26-Sep-14
110	POJ	PA00017	OKI-Foster; DoDDS FY15 Project, PN PA00017, Replace Killin ES	Camp Foster (Zukeran), Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$71,481,000	13-Nov-15	16-Apr-16
111	POJ	PA00021	FY13 DoDEA PA00021 Replace Sasebo Elementary School, Sasebo, Japan	Sasebo Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$32,931,000	30-May-14	15-Sep-14
112	POJ	PA00022	FY15 DODS PA00022 E.J. King High School, CFAS Sasebo, Japan	Sasebo Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$37,681,000	03-Dec-15	11-Jul-16
113	POJ	PA00026	OKI-Foster; DoDDS FY15 Project, PN PA00026, Replace/Remove Kubasaki HS	Camp Foster (Zukeran), Okinawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$99,420,000	15-Jun-15	30-Sep-15
114	POJ	PA00028	AR-CP Zama; FY13 DoDEA Zama High School Renovation, Camp Zama PA00028	Camp Zama Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$12,233,000	23-Jan-15	20-May-15
115	POJ	PA00035	FY14 DoDEA PA00035 Renovate Kadena Middle School, Kadena Air Base, Okinawa, Japan	Kadena Air Base, Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$38,792,000	16-Jun-14	22-Sep-14
116	POJ	QKKA144002	FY14 PAIP QKKA144002 Improve MFH Infrastructure, Phase 3, Mi	Misawa Japan	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$26,231,000	26-Mar-14	28-May-14
117	SAC	051937	Trainee Barracks Complex 3, Ph1	Fort Jackson	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$52,000,000	03-Mar-15	15-Jun-15
118	SAJ	085377	ACCESS CONTROL FACILITY COMPLEX	Guantanamo Bay, Cuba	US - Using Service or Agency	Other (This applies to Awards only Applies to Awards where none of the above apply)	No set aside used	Competitive Other Contracting Method	\$1,950,000	04-Jun-14	26-Aug-14
119	SAM	062518	Replace Siding and Insulate Production Facility	Anniston Army Depot, Al		Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,700,000	29-May-14	05-Aug-14
120	SAM	077539	LIC: 65743, 7th SFG Automated Sniper Fire Range, PN: 077539	Eglin Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$4,700,000	25-Apr-14	29-Aug-14
121	SAM	081424	TRACKING EQUIPMENT SUPPORT FACILITY	Redstone Arsenal	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Competitive RFP - One Step	\$3,800,000	11-Jul-14	02-Sep-14
122	SAM	DESC13S2	FY-14 Replace Fuel Pipeline, Tyndall AFB, FL	Tyndall Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$9,500,000	28-Apr-14	29-Aug-14

USACE 2014

As of 21 March 2014

Acquisition Forecast - Military Construction

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
123	SAM	FTEV083002	69172 - FY14 SOF Add/Alt Operations Facility (11th IS), Hurlburt Field, FL	Hurlburt Field, Florida	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$7,900,000	26-May-14	27-Aug-14
124	SAM	XLWU103007	F-22 MUNITIONS STORAGE COMPLEX	Tyndall Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$9,100,000	08-Jul-14	29-Aug-14
125	SAS	051868	Adv Individual Training Barracks Cplx, Ph2	Fort Gordon, GA	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$61,000,000	08-Apr-14	30-Jun-14
126	SAS	069624	C2F, XVIII Airborne Corp Mission Command Facility	Fort Bragg	HL - Hired Labor - In House				\$5,900,000	04-Jun-14	29-Aug-14
127	SAS	077419	Ground Source Heat Transfer System	Fort Gordon, GA	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$12,184,000	08-Apr-14	30-Jun-14
128	SAS	080112	UAV Unmanned Aerial Vehicle Complex	Fort Bragg	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$25,966,000	11-Sep-14	20-Nov-14
129	SAS	081303	POLICE/MP STATION	Fort Stewart	AE - Architect-Engineer	Firm Fixed Price	8(a)	Non-Competitive Other Contracting Method	\$2,000,000	25-Jul-14	29-Aug-14
130	SAS	085260	SENSITIVE COMPARTMENTED INFORMATION FACILI	Fort Gordon, GA	AB - Adapt Build	Firm Fixed Price	8(a)	Non-Competitive RFP - One Step	\$1,900,000	07-Jul-14	22-Aug-14
131	SAS	085883	BRAGG 085883 Retro Commission Facilities	Fort Bragg	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,500,000	01-Oct-14	31-Oct-14
132	SAS	085885	Design and Install a Combined Heat & Power	Fort Bragg	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,850,000	01-Oct-14	31-Oct-14
133	SAS	AM00024	Faith Middle Sch Addition AM00024 BENN	Fort Benning	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$6,031,000	10-Jun-14	29-Aug-14
134	SAS	AM00031	Repl Pope/Holbrook Elem AM00031 BRAGG	Fort Bragg	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$37,032,000	12-Jun-14	29-Aug-14
135	SAS	AM00038	Repl Diamond Elem AM00038 STEW	Fort Stewart	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$44,504,000	14-Jul-14	19-Sep-14
136	SAS	AM00050	Repl White Elem Sch AM00050 BENN	Fort Benning	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$37,304,000	13-Jun-14	29-Aug-14
137	SAS	DESC1353	RAFB DESC1353 Replace Hydrant Fuel System, Bldg 2089	Robins Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$11,600,000	10-Oct-14	10-Dec-14
138	SAS	DESC1459	Replace Hydrant Fuel System West Ramp @ Seymour Johnson AFB	Seymour-Johnson Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$8,500,000	10-Oct-14	10-Dec-14
139	SAS	DESC1504	DLA DESC1504 Upgrade Fuel Island, Hunter AAF	Hunter Army Air Field	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$13,500,000	20-Mar-14	30-Jun-14
140	SAW	061064	SOF Upgrade Training Facility PN 61064 for Fort Bragg	Fort Bragg	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$14,719,000	15-Apr-14	18-Aug-14
141	SAW	068526	SOF Engineer Training Facility PN 68526 for Fort Bragg	Fort Bragg	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$10,419,000	27-Mar-14	06-Aug-14
142	SAW	069302	SOF Battalion Operations Facility PN 69302 located at Fort Bragg	Fort Bragg	HL - Hired Labor - In House				\$37,074,000	17-Mar-14	17-Mar-14
143	SAW	076375	SOF Civil Affairs Battalion Complex PN 76375 for Fort Bragg	Fort Bragg	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$37,689,000	08-Apr-14	20-Aug-14
144	SAW	076376	SOF Regional Studies & Education Center PN 76376 for Fort Bragg. Project is conjunctively funded with PN78409.	Fort Bragg	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$64,606,000	15-Apr-14	29-Aug-14
146	SAW	079438	SOF Combat Medic Skills Sustainment Course Bldg PN 79438 for Fort Bragg	Fort Bragg	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$7,600,000	17-Mar-14	11-Aug-14
147	SPA	CZQZ013004	CAFB Airmen and Family Readiness Center	Cannon Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive Other Contracting Method	\$5,500,000	15-Apr-14	07-Jul-14
148	SPA	CZQZ063029	CAFB SOF STS	Cannon Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$23,336,000	03-Feb-15	12-Aug-15
149	SPA	CZQZ073023A	SATELLITE DINING FACILITY	Cannon Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Competitive Other Contracting Method	\$6,600,000	28-Jul-14	30-Sep-14
150	SPA	DESC1407 KWRD	HAFB FY14 REPLACE HYDRANT FUELING SYSTEM DESC1407	Holloman Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$21,400,000	09-Apr-14	30-Jul-14
160	SPK	BAEY143000	DISTRIBUTED COMMON GRND STATION OPERATIONS FACILITY	Beale Air Force Base	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$62,000,000	14-Apr-14	30-Sep-14

USACE 2014

As of 21 March 2014

Acquisition Forecast - Military Construction

No	Dist	Project Number	Project Description	Installation	Design Method	Acquisition Type	Acquisition Tool	Acquisition Method	PA / Authorized Cost	Advertise Schedule Date	Award Schedule Date
161	SPK	KRSM003009	Fire Station	Hill Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	Small Business	RFP - Two Step	\$18,500,000	21-Mar-14	30-Sep-14
162	SPL	053542	CAP 053542 Special Operations Forces, Parachute Facility, Marana, AZ	Classified	HL - Hired Labor - In House	Firm Fixed Price	Small Business	Non-Competitive Other Contracting Method	\$6,300,000	24-Jun-14	30-Sep-14
163	SPL	079113	450 KW ECIP Buckeye Training Site	Luke Air Force Base	HL - Hired Labor - In House				\$2,200,000	08-Oct-14	14-Feb-15
164	SPL	081372	Unmanned Aerial Vehicle Hangar	Fort Irwin	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$45,000,000	15-Jan-15	01-Jun-15
165	SPL	LKTC073101	LAND ACQUISITION	Nellis Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$15,000,000	01-Aug-14	30-Sep-14
167	SPL	NUEX123001	ACES NUEX123001 - F-35 Aircraft Maintenance Hanger (Squadron	Luke Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$11,200,000	24-Nov-14	31-Mar-15
168	SPL	RKMF123007	F-35 WEAPONS SCHOOL FACILITY	Nellis Air Force Base	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$8,900,000	15-Dec-14	29-May-15
169	SPL	RKMF133001	F-22 FLIGHT SIMULATOR FACILITY	Nellis Air Force Base	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	Sealed Bid - Low Bid	\$14,000,000	18-Dec-14	15-May-15
171	SWF	081155	Unmanned Aerial Vehicle Training Site	Fort Bliss	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$36,000,000	20-May-14	29-Aug-14
172	SWF	081340	Hyperbaric Chamber, SAMMC, FSH	Joint Base San Antonio	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$12,600,000	14-Mar-14	30-Jun-14
173	SWF	081407	081407 Hospital Replacement, Incr 6	Fort Bliss	AE - Architect-Engineer	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$131,500,000	29-Aug-15	31-Mar-15
175	SWF	082220	Install Energy Efficient Interior Lighting	Fort Bliss		Firm Fixed Price	Small Business	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,700,000	24-Oct-14	03-Apr-15
176	SWF	082268	Organizational Vehicle Parking, Unpaved	Fort Polk	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,750,000	02-Jun-14	06-Aug-14
177	SWF	085759	Install Energy-Efficient Chillers	Fort Polk	HL - Hired Labor - In House	Firm Fixed Price	8(a)	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,750,000	23-Sep-14	18-Dec-14
178	SWF	MPLS3274JB	Fire Station, SAMMC-N, FSH	Joint Base San Antonio	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$6,600,000	21-Oct-14	20-Feb-15
179	SWL	NKAK113005	NKAK113005 Little Rock Air Force C-130J Flight Simulator Add	Little Rock Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Competitive RFP - One Step	\$4,178,000	25-Jun-14	30-Sep-14
180	SWL	NKAK963001	NKAK963001 Refueling Vehicle Repair Shop, Little Rock Air Force Base	Little Rock Air Force Base	AE - Architect-Engineer	Firm Fixed Price	Small Business	Non-Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,450,000	28-Jun-14	29-Sep-14
181	SWT	078843	Renew Energy Elec Product	Fort Sill	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$2,900,000	13-Mar-15	14-Aug-15
182	SWT	082394	EMPLOYEE CHANGING BUILDING	McAlester Army Ammo Plant	HL - Hired Labor - In House	Firm Fixed Price	Service Disabled Veteran Owned Small Business	Competitive DO/TO against existing contract (Definite-quantity, Requirements, or Indefinite-quantity contracts)	\$1,850,000	01-Jul-14	19-Sep-14
183	SWT	DESC1502	Replace Fuel Distribution Facility at Tinker AFB	Tinker Air Force Base	AE - Architect-Engineer	Firm Fixed Price	No set aside used	RFP - Two Step	\$36,000,000	23-May-14	29-Sep-14
184	SWT	WYWK143004	KC-46A DEPOT MAINT COMPLEX SUPPORT INFRASTRUCTURE	Tinker Air Force Base	DH - Design-Build, RFP developed by Hired Labor	Firm Fixed Price	No set aside used	RFP - Two Step	\$48,000,000	03-Mar-15	31-Jul-15
185	SWT	WYWK153005	KC-46A TWO-BAY DEPOT MAINTENANCE HANGAR	Tinker Air Force Base	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	RFP - Two Step	\$63,000,000	03-Mar-15	31-Jul-15
186	TAD	081436	PM-D, BH 081436, Medical/Dental Clinic Replacement	Bahrain	DA - Design-Build, RFP developed by A-E	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$45,400,000	15-Apr-14	15-Aug-14
187	TAD	AMAB120001	PM-D, OM - AMAB 12-0001, Airlift Apron, Al Musanah AB	Oman	HL - Hired Labor - In House				\$25,000,000	21-Oct-14	15-Jan-15
188	TAD	P-955	PM-D, BH P-955 P-8A Tension Fabric Hangar	Bahrain	HL - Hired Labor - In House	Firm Fixed Price	No set aside used	Competitive RFP - One Step	\$27,837,000	07-Oct-14	14-Jan-15